
 Builders Quantites Rates Report - Production Estimation

 - Subtotal : $

Total Construction Cost Items

Company Name 

Contact Name 

Contact Number

Postal Address

Project Building Address

Estimation guide for user, clear coloured cells can be adjusted. Shaded Grey cells & Colors are formatted and not to be adjusted. 

Builders Start Report 

Structural Items Finishing Items Other Items Final Construction Price 

Site Start Costings $20,615.76 Balustrading Garage Door Construction Cost  $1,162,308.15 Excluding GST

Project Site $18,261.95 Second Fix Items Landscaping Builders Markup %  17% Percentage

Earthworks $12,689.29 Fixtures Swimming Pool Profit Margin  $197,592.39 Excluding GST

Drainage & Civil $10,964.61 Appliances External Other Client Construction Cost  $1,359,900.54 Excluding GST

Building Demolition $20,000.00 Lighting (Supply) Miscellaneous Items Client Construction Cost  $1,495,890.59 Including GST

Concreting $79,434.28 Painting

Plumbing $32,263.04 Tiling 

Scaffold $24,752.00 Cabinets

Slab Framing incl Steel $62,707.79 Heating & Cooling

Staircases $15,688.47 Floor Treatments

Windows $52,826.56 Cleaning

Internal Walls $35,246.86

External Walls $219,319.83

Carpenter $5,937.75

Walls & Ceilings $60,346.42

Roofing $81,553.15

Electrican (excl Lighting supply) $28,592.71

Overheads $48,700.00

Structural items Total $829,900.48 Finishing items Total Other Items Total 

Site Start Costings Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Site Start Costings

Project & Shire Preliminaries 

Shire Fees

Building Permit to dwellings including 5 inspections item

Government lodgement levy item

Local council lodgement fee item

Water App Fees Job

Compaction certificate item

Contract Works and Public Liability Insurance - 0.33% of Contract value item

Asset protection bond (council) excluded from Contract works item

Asset protection permit excluded from Contract works item

Insurance & Energy Fees

Energy Efficiency m2

Domestic Building Insurance item

Existing Structure Insurance - $0.015% of existing structure value item

Supply Total $20,615.76 Labour Total $0.00 Sum Total $20,615.76

Project Site Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Project Site 

Surveying & Termite

Surveyor to site item

e/o Surveyor to large site item

White ant Treatment Part & B m2

Supply Total $1,440.00 Labour Total $0.00 Sum Total $1,440.00

Site Preliminaries 

Hire Equipment

Site Signs item

Builders sign item

Toilet Delivery & Pickup item

Site Shed week

Shed Delivery & Pickup item

Toilet hire week

Toilet clean week

Rubbish Bins (10m3) (per project) item

Supply Total $14,297.31 Labour Total $1,440.00 Sum Total $15,737.31

Earthworks Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost $12,689.29 $3,129.88

Earthworks

Standard Civil Works 

Standard Cut and Fill Area m2

Pad footing excavation each

Footings excavation lm

Slab Costs 

Cut site & Fill Site allow

Hard-Digging allowance allow

Removal Sand & Debris from Site allow

Supply Total $9,466.17 Labour Total $0.00 Sum Total $9,466.17

Drainage & Other

Drainage Preporation

Stormwater pipe excavation lm

Soakwells excavation each

Supply Total $3,223.11 Labour Total $0.00 Sum Total $3,223.11

Drainage & Civil Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Drainage & Civil 

Drainage Works 

Pit / Soakwells item

Pipework lm

Traffiacable Lids item

Residential Water Tanks

Rainwater Tank up to 3000L item

Supply Total $4,704.46 Labour Total $6,260.15 Sum Total $10,964.61

Building Demolition Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Building Demolition

Structural Demolition Works

External 

Full Site Demolition allow

Supply Total $0.00 Labour Total $20,000.00 Sum Total $20,000.00

Concreting Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

$190,860.86 $19,677.00

$25,796.43

$3,746.33

$7,211.75

$37,315.55

$33,750.00

$12,525.76 $1,377.00

$3,814.61 $0.00

$34,760.12

$3,394.24 $18,300.00

$15,423.01 $0.00

$13,123.05 $0.00
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Concreting 

Concrete : Ground Level Works

Footings & Piering Production Only 

Concrete (Footings) Concrete (Footings) - l m3 Production Only 

Concrete (Driveway) m3 Production Only 

Concrete (Pad Piers) Concrete (Pad Piers)  - l m3 Production Only 

Reinforcement (Footings) Reinforcement (Footings) 1 lm Production Only 

Reinforcement (Pad Piers) Reinforcement (Pad Piers) 1 each Production Only 

Add Concrete Add Concrete  - l m3

Slab Works

Concrete (Slab) Concrete (Slab) - l m3

Reinforcement (Slab Mesh) Reinforcement (Slab Mesh) 1 each 

External Works

Concrete m2

Concrete Pump

Concrete pump call out fee Job Production Only 

Hourly rate for pump on site hr Production Only 

M3 pump through pump m3 Production Only 

Supply Total $47,649.90 Labour Total $31,784.38 Sum Total $79,434.28

Plumbing Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Plumbing Cost Centre Total 

Plumbing 

Sewer Connection lm

Water Connection lm

Gas Connection item

Plumbing Standard Allowances

Plumbing management from 350m2 plus m2

Bathrooms

Install basin taps each

Install vanity basins each

Install shower taps & rose each

Install wall basin each

Install toilet suites each

Kitchen & Laundry

Install laundry tub each

Install kitchen/laundry taps each

Install dishwasher each

Other 

Instantanious Gas Hot Water System item

Supply Total $8,670.06 Labour Total $23,592.98 Sum Total $32,263.04

Scaffold Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Scaffold 

Scaffold

Scaffold Allowance per site item

Supply Total $16,088.80 Labour Total $8,663.20 Sum Total $24,752.00

Slab Framing incl Steel Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Slab Framing incl Steel Cost Centre Total 

Timber Framing : Suspended Framed Slab 

Framing : Upper Level 

Upper Floor Suspended Timber Slab m2

Insulation to flooring m2

Accoustic flooring item

Beams & Posts : Upper Level

LVL - Structural lm

Deliveries item

Supply Total $20,034.54 Labour Total $0.00 Sum Total $20,034.54

Steel works to Slabs only

Galv Beam - PFC lm

Galv Beam - Universial Beam lm

Steel Columns SHS item

Deliveries item

Extras

Splays, Notches item

Site Welding Allowance days

Crane Hire hr

Supply Total $24,278.70 Labour Total $18,394.54 Sum Total $42,673.25

Staircases Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Staircases Cost Centre Total 

Timber Staircase

Timber framed staircase m

Minimum square landing to staircase item

Timber Staircase Supply Total $10,259.70 Labour Total $5,428.77 Sum Total $15,688.47

Windows Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Windows Cost Centre Total 

Window Frame, Glazing & Flyscreen 

Clear Glazing & Standard Framing to all windows area m2

Flyscreen to windows m2

Door Fitouts 

4 lite bifold sliding door each

Extras

Double glazed glazing m2

Awning Windows each

Supply Total $34,337.26 Labour Total $18,489.30 Sum Total $52,826.56

Internal Walls Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Internal Walls Cost Centre Total 

Timber Walls

Timber Framed Stud Walls m2

Timber Columns item

LVLs to internal openings lm

Deliveries item
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Timber Walls Supply Total $35,246.86 Labour Total $0.00 Sum Total $35,246.86

External Walls Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost External Walls $219,319.83

External Walls Cost Centre Total 

Corrugated Wall Cladding

Metal Cladding Walls Material m2 Production Only 

Sisaliation to Wall Frame each Production Only 

Supply Total $71,209.81 Labour Total $0.00 Sum Total $71,209.81

Seamless Wall Cladding

Timber Look Aluminum Cladding m2 Production Only 

Sisaliation to Wall Frame each Production Only 

Supply Total $13,619.30 Labour Total $0.00 Sum Total $13,619.30

Reused Facebricks 

Re-used Face Brick p1000 Production Only 

Re-used Face Brick Transport p1000 Production Only 

Reused Facebricks Supply Total $69,622.95 Labour Total $59,000.00 Sum Total $128,622.95

Fire Rated Dividing Wall 

2.7m high Fire Rated Dividing Wall excluding render & linings m $367.36 $0.00 $249.72 $0.00 $617.08 $0.00

3.0m high Fire Rated Dividing Wall excluding render & linings m

Add m2 Fire Rated Dividing Wall m2

Supply Total $3,493.17 Labour Total $2,374.60 Sum Total $5,867.77

Walls & Ceilings Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost Walls & Ceilings $60,346.42

Walls & Ceilings Cost Centre Total 

Internal Wall Application 

Standard Plasterboard to Walls m2

Insulation - Internal Studwork m2

Insulation - External Studwork m2

Water Resistant Plasterboard m2

Deliveries item

Extras

e/o Fyrechek plasterboard to walls m2

Supply Total $19,702.35 Labour Total $25,119.04 Sum Total $44,821.39

Ceilings

Gyrpock Ceilings m2

Ceiling insulation m2

Water Resistant Ceiling m2

Manhole in plasterboard ceiling item

Deliveries item

Extras

Scaffold To Staircase item

Supply Total $8,021.72 Labour Total $7,503.31 Sum Total $15,525.03

Roofing Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Roofing Cost Centre Total 

Roofing

Metal Roof Cover including Anticon m2

Gutter & Fascia lm

Downpipes item

Box Gutter lm

Flashing item

Supply Total $36,165.72 Labour Total $15,109.10 Sum Total $51,274.82

Roof Timbers

Roof take off m2

Truss roof timbers m2

Hardwood Timber Post each

LVL - Supporting lm

LVL - Structural lm

Supply Total $10,412.49 Labour Total $9,312.20 Sum Total $19,724.70

Roof Steel only

Galv Beam - PFC lm

Tbar - Galv lm

Deliveries each

Extras

Site Welding Allowance day

Crane Hire hr

Supply Total $4,668.95 Labour Total $5,884.68 Sum Total $10,553.63

Balustrading Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Balustrading Cost Centre Total 

Balustrade & Handrail throughout 

Handrail lm Production Only 

Supply Total $2,663.89 Labour Total $730.35 Sum Total $3,394.24

Second Fix Items Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost Second Fix Items $15,423.01

Second Fix Items Cost Centre Total 

External & Internal Doors

Frames : External & Internal 

External Single Door Frame item

Internal door frame item

4 External Doors

Glazed Solid Doors item

Solid Flush Panel Doors item

4 Internal Doors 

Internal Doors item

Internal Solid Flush Panel Doors item

Internal cavity sliding door unit item

Bifold item

Deliveries

Deliveries item

External & Internal Doors Supply Total $7,268.83 Labour Total $0.00 Sum Total $7,268.83

Fixing Miscellaneous Items

4 Door Hardware

Entry Door Handle item

Internal Levers item

Flush Pull item

Door Seals item

Hinges item

Internal 

Skirting lm
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Shelf Only m

Hanging Rail lm 

Glue Allowances item

External

Clothes Line item

Deliveries

Deliveries item

Fixing Miscellaneous Items Supply Total $8,154.18 Labour Total $0.00 Sum Total $8,154.18

Carpentry Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Carpentry 

Suspended Framed Slab 

Upper Floor Suspended Timber Slab m2 Production Only 

Insulation to flooring m2 Production Only 

Accoustic flooring item Production Only 

LVL - Structural lm Production Only 

Labour Total $6,755.04 Sum Total $6,755.04

Timber Walls

Timber Framed Stud Walls m2 Production Only 

Timber Columns item Production Only 

LVLs to internal openings lm Production Only 

Labour Total $29,551.98 Sum Total $29,551.98

Corrugated Wall Cladding

Metal Cladding Walls Material m2 Production Only 

Sisaliation to Wall Frame each Production Only 

Labour Total $71,268.35 Sum Total $71,268.35

Seamless Wall Cladding

Seamless Metal Cladding Walls Material m2 Production Only 

Sisaliation to Wall Frame each Production Only 

Labour Total $5,890.09 Sum Total $5,890.09

4 External Doors

External Single Door Frame item Production Only 

Glazed Solid Doors item Production Only 

Solid Flush Panel Doors item Production Only 

Labour Total $2,742.17 Sum Total $2,742.17

4 Internal Doors 

Internal door frame item Production Only 

Internal Doors item Production Only 

Internal cavity sliding door unit item Production Only 

Hinges item Production Only 

Door Seals item Production Only 

Mushroom Stop item Production Only 

Labour Total $4,088.84 Sum Total $4,088.84

4 Door Handles

Entry Door Handle item Production Only 

Internal Levers item Production Only 

Flush Pull item Production Only 

Labour Total $1,573.35 Sum Total $1,573.35

Fixing Miscellaneous Items

Internal Production Only 

Skirting lm Production Only 

Shelf Only m Production Only 

Hanging Rail lm Production Only 

Glue Allowances item Production Only 

External 

Clothes Line item

Labour Total $5,937.75 Sum Total $5,937.75

Fixtures Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Fixtures Cost Centre Total 

Fixtures & Tapware

Ensuite Fixtures 

Toilet Suite Ens - Toilet item Production Only 

Shower Rose Ens - Shower Rose item Production Only 

Wall Basin Ens - Wall Basin item Production Only 

Floor Waste Ens - Floor Waste item Production Only 

Ensuite - Accessories 

Towel Rails Ens - Towel Rails item Production Only 

Toilet Roll Holder Ens - Toilet Roll Holder item Production Only 

Towel Ring Ens - Towel Ring item Production Only 

Shower screen item Production Only 

Ensuite - Tapware

Basin Mixer Ens - Basin Mixer item Production Only 

Shower Mixers Ens - Shower Mixers item Production Only 

Supply Total $5,321.78 Labour Total $0.00 Sum Total $5,321.78

Bathroom / Other Wetrooms - Fixtures 

Toilet Suite Other - Toilet Suite item Production Only 

Shower Rose Other - Shower Rose item Production Only 

Basin Other - Basin item Production Only 

Wall Basin Other - Wall Basin item Production Only 

Floor Waste Other - Floor Waste item Production Only 

Bathroom - Accessories 

Towel Rails Other - Towel Rails item Production Only 

Toilet Roll Holder Other - Toilet Roll Holder item Production Only 

Towel Ring Other - Towel Ring item Production Only 

Shower screen item Production Only 

Bathroom / Other Wetrooms - Tapware

Basin Mixer Other - Basin Mixer item Production Only 

Shower Mixers Other - Shower Mixers item Production Only 

Supply Total $6,441.99 Labour Total $0.00 Sum Total $6,441.99

Kitchen / Laundry / Other - Fixtures

Trough Laundry - Trough item Production Only 

Kitchen / Laundry / Other - Tapware

Trough Taps Laundry - Trough Taps item Production Only 

Delivery Fees item Production Only 

Fixtures & Tapware Supply Total $1,359.28 Labour Total $0.00 Sum Total $1,359.28

Appliances Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Appliances 2 Cost Centre Total 

Kitchen Appliances

Oven item
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Hot plate item

Rangehoods item

Dishwasher item

Delivery Fees item

Washing Machine item

Dryer item

Kitchen Appliances Supply Total $12,525.76 Labour Total $0.00 Sum Total $12,525.76

Electrican Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost Electrican $32,407.32

Electrican Cost Centre Total 

Lighting 

Internal Lighting

Downlights item

IXL to bathroom item

2 way switching each

Feature Lighting

Pendants item

Strip Lighting m

External Lighting

Waterproof Wall Mounted Lighting item

Fluro item

Lighting Supply Total $3,814.61 Labour Total $8,235.30 Sum Total $12,049.91

Main Electrical Items

Site Connection

Electrcial connections and site management from 350m2 + m2

Power & Data

Double Power Points item

Single Power Points item

Weatherproof Double Power Point item

Data Points item

Other

Exhaust Fan item

Sweep Fan each

Smoke Detectors item

Connect Oven each

Connect Rangehood each

Main Electrical Items Supply Total $11,402.67 Labour Total $8,954.74 Sum Total $20,357.41

Painting Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Painting $0.00 Cost Centre Total 

Painting Works

External : Walls

Render to External Walls m2

External

Paint Exposed Steel m

Paint Eaves lm

Lintels & Tbars lm

Posts item

Internal

Internal Walls m2

Doors & Frames each

Plasterboard Ceilings m2

Paint Skirting lm

Shelf & Rail lm

Handrail lm

Painting Works Supply Total $0.00 Labour Total $34,760.12 Sum Total $34,760.12

Tiling Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Tiling Cost Centre Total 

Tiles

Ensuite Tiling Production Only 

Wet Area Tiles (floor) Ens - Floor TilesEns - Floor Tiles m2 Production Only 

Wet Area Tiles (walls) Ens - Wall TilesEns - Wall Tiles m2 Production Only 

Tiling Sundries m2 Production Only 

Supply Total $634.00 Labour Total $793.95 Sum Total $1,427.95

Bathroom / Other Wetrooms - Tiles

Wet Area Tiles (floor) Other - Floor TilesOther - Floor Tiles m2 Production Only 

Wet Area Tiles (walls) Other - Wall TilesOther - Wall Tiles m2 Production Only 

Tiling Sundries m2 Production Only 

Supply Total $986.75 Labour Total $1,235.68 Sum Total $2,222.43

Laundry - Tiles

Wet Area Tiles (floor) Ldry - Floor TilesLdry - Floor Tiles m2 Production Only 

Wet Area Tiles (walls) Ldry - Wall TilesLdry - Wall Tiles m2 Production Only 

Tiling Sundries m2 Production Only 

Supply Total $275.03 Labour Total $351.78 Sum Total $626.81

Waterproofing

Supply & Install Waterproofing to Floors and Walls m2

Waterproofing Supply Total $2,934.56 Labour Total $0.00 Sum Total $2,934.56

Cabinets Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost Cabinets

Cabinets Cost Centre Total 

Wet Area & Kitchen Cabinets & Benchtops 

Bathroom / Other Wetrooms - Cabinets

Cupds & tops, std laminate lm Production Only 

Kickrail lm Production Only 

Stone bench top - Standard m Production Only 

End Panels item Production Only 

Site Measure and Delivery allow Production Only 

Supply Total $1,278.38 Labour Total $0.00 Sum Total $1,278.38

Kitchen / WIP - Cabinets

Cupds & tops, std laminate lm Production Only 

Kickrail lm Production Only 

Stone bench top - Standard m Production Only 

Site Measure and Delivery allow Production Only 

Kitchen items

Splashback m2 Production Only 

Provide flue pipe item Production Only 

Wall Oven Stack item Production Only 

End Panels item Production Only 

Bank of kitchen drawers item Production Only 

Open shelf to fridge item Production Only 

Pot drawer item Production Only 

Bin dual function item Production Only 
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Supply Total $34,687.25 Labour Total $0.00 Sum Total $34,687.25

Custom Works & Extras

Extras

Mirrored Sliding Doors each Production Only 

Cabinets Supply Total $1,349.92 Labour Total $0.00 Sum Total $1,349.92

Heating & Cooling Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Heating & Cooling Cost Centre Total 

Heating & Cooling 

Reverse cycle air-conditioner - Small item

Heating & Cooling Supply Total $33,750.00 Labour Total $0.00 Sum Total $33,750.00

Floor Treatments Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Floor Treatments Cost Centre Total 

Carpets Flooring 

Carpet - Master Supply & Install carpets m2 Production Only 

Carpet - Bed 2 Supply & Install carpets m2 Production Only 

Carpet - Living / Hallway Supply & Install carpets m2 Production Only 

Carpets Flooring Supply Total $4,663.14 Labour Total $0.00 Sum Total $4,663.14

Timber Flooring

Timber - Living / Hallway Provide varnished timber floor boards m1 Production Only 

Timber to Staircase Allowance item Production Only 

Timber Flooring Supply Total $9,500.32 Labour Total $11,632.97 Sum Total $21,133.29

Cleaning Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Cleaning Cost Centre Total 

Cleaning 

Basin each

Toilet Suite each

Shower Rose each

Trough each

Towel Rails each

Toilet Roll Holder each

Towel Ring each

Oven each

Hot Plate each

Rangehood each

Dishwasher each

Internal Floor Area m2

Carpets m2

Timber Flooring m2

Extenal Areas m2

Window Glazing m2

Cleaning Supply Total $0.00 Labour Total $3,746.33 Sum Total $3,746.33

Additional External Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Additional External Cost Centre Total 

Garage Door

Single Automatic Garage Door item

Garage Door Supply Total $14,550.00 Labour Total $3,750.00 Sum Total $18,300.00

External Other 

Letterbox (per dwelling) item

Supply Total $771.12 Labour Total $605.88 Sum Total $1,377.00

Additional Internal Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Additional Internal Cost Centre Total 

Miscellaneous Items

Fireplace

Window Treatments

Other

Miscellaneous Items Supply Total $0.00 Labour Total $0.00 Sum Total $0.00

Supervisions & Project Contingency Qty UOM Supply Cost Supply Total Labour Rate Labour Total Total Rate Total Cost 

Supervisions & Project Contingency Cost Centre Total 

Supervisions & Project Contingency

Project Management Fees

Supervision week

Scheduling Contractor item

Contingency 

Building Access & Handling Costs each

Project Contingency item

Supervisions & Project Contingency Supply Total $23,500.00 Labour Total $25,200.00 Sum Total $48,700.00

The purpose of this estimating report is to use the quantities scheduled from the clients or builders plans to 

provide a detailed Construction Costing. We locally source our constructions rates specific to your

 location in Australia and use those rates to build the construction Estimation. Please take the

 time to review the Costs and Quantities. Due to price supply and labour rate increase this estimated cost 

have a very short time this is valid for
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Builder Details 

Builder

Contact Name

Contact Number 

 Address: 

Office Address: 

Client Report

Client Breakdown Labour Cost Material Cost Total Cost 

Site Start Costings $1,137.98 $25,340.74 $26,478.72

Project Site $2,613.36 $20,677.42 $23,290.78

Earthworks $700.44 $15,597.58 $16,298.02

Drainage & Civil $7,584.06 $5,782.69 $13,366.75

Building Demolition $23,400.00 $0.00 $23,400.00

Concreting $39,817.97 $58,570.92 $98,388.89

Electrican $20,952.34 $18,704.97 $39,657.30

Plumbing $28,082.36 $10,657.17 $38,739.54

Windows $23,527.88 $42,207.12 $65,734.99

Slab Framing incl Steel $23,967.69 $54,469.52 $78,437.21

External Walls $80,526.79 $194,145.13 $274,671.92

Internal Walls $1,945.61 $43,325.19 $45,270.80

Carpentry $149,534.85 $0.00 $149,534.85

Walls & Ceilings $39,698.51 $34,078.22 $73,776.73

Roofing $38,286.83 $62,992.64 $101,279.47

Scaffold $11,024.04 $19,776.24 $30,800.27

Staircases $6,351.66 $12,003.85 $18,355.51

Second Fix Items $0.00 $18,044.92 $18,044.92

Fixtures $0.00 $15,353.97 $15,353.97

Cabinets $0.00 $43,659.20 $43,659.20

Tiling $3,052.88 $5,937.43 $8,990.30

Appliances $0.00 $14,655.14 $14,655.14

Balustrading $854.51 $3,116.75 $3,971.26

Painting $40,669.34 $0.00 $40,669.34

Floor Treatments $13,610.58 $16,571.25 $30,181.83

Heating & Cooling $0.00 $39,487.50 $39,487.50

Cleaning $4,383.20 $0.00 $4,383.20

Additional External $5,096.38 $17,925.71 $23,022.09

Additional Internal $0.00 $0.00 $0.00

Client Construction Cost Total (excluding GST) $1,359,900.54

The purpose of the client report is to review the total construction cost with your client. This report is a great tool to 

discuss cost saving areas and highlight cost that may be of a concern. All Construction costs on this report are excluding 

GST 
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Provisional Sums Items Cost

Earthworks $0.00 PS job

Building Demolition $0.00 PS job

Windows $0.00 PS job

Cabinets $0.00 PS job

Electrican $0.00 PS job

Drainage & Civil $0.00 PS job

Plumbing Fixtures - Prime Cost Items

Ens - Toilet $0.00 PC

Ens - Shower Rose $0.00 PC

Ens - Wall Basin $0.00 PC

Ens - Floor Waste $0.00 PC

Ens - Towel Rails $0.00 PC

Ens - Toilet Roll Holder $0.00 PC

Ens - Towel Ring $0.00 PC

Ens - Basin Mixer $0.00 PC

Ens - Shower Mixers $0.00 PC

Other - Toilet Suite $0.00 PC

Other - Shower Rose $0.00 PC

Other - Basin $0.00 PC

Other - Wall Basin $0.00 PC

Other - Floor Waste $0.00 PC

Other - Towel Rails $0.00 PC

Other - Toilet Roll Holder $0.00 PC

Other - Towel Ring $0.00 PC

Other - Basin Mixer $0.00 PC

Other - Shower Mixers $0.00 PC

Laundry - Trough $0.00 PC

Laundry - Trough Taps $0.00 PC

Miscellaneous Items

Oven $0.00 PC ea

Hot plate $0.00 PC ea

Rangehoods $0.00 PC ea

Dishwasher $0.00 PC ea

Washing Machine $0.00 PC ea

Dryer $0.00 PC ea

Lighting $0.00 PC total

Floor Finishes

Ens - Floor Tiles $0.00 PC

Ens - Wall Tiles $0.00 PC

Other - Floor Tiles $0.00 PC

Other - Wall Tiles $0.00 PC

Ldry - Floor Tiles $0.00 PC

Ldry - Wall Tiles $0.00 PC

Carpet - Master $0.00 PC

Carpet - Bed 2 $0.00 PC

Carpet - Living / Hallway $0.00 PC

Timber - Living / Hallway $0.00 PC
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